SCHEDULE OF PAY | TEMS PAGE 63

CALL ORDER : 660 CONTRACT ID : M-27575-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 105-06904 PHONE( SUPERVI SCR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTOR) 2.000 EACH
4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 3. 000 MOS
5 105-06907 CELLULAR SERVI CE( | NSPECTOR) 6. 000 M5B
6 105-07039 FIELD CFFICE, B 6. 000 MOS
7 106-03285 FAI LED NMATER AL 1. 000 DAL
8 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
10 202-52710 S| DEWALK, CONCRETE, REMOVE 530. 000 SYS
11 304-07783 HVA PATCH NG TYPE D 500. 000 TON
12 304-07783 HVA PATCH NG TYPE D 500. 000 TON
13 306-08032 M LLING TRANSI TI ON 7, 066. 000 SYS
14 306-08034 M LLING ASPHALT, 1 1/2 IN 59, 063. 000 SYS
15 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 nmm 5, 116. 000 TON
16 604-06070 S| DEWALK, CONCRETE 100. 000 SYS
17 604-07894 CURB RAWP, CONCRETE, A 53. 000 SYS
18 604-07897 CURB RAMP, CONCRETE, C 35. 000 SYS
19 604-07900 CURB RAWP, CONCRETE, F 21. 000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 180. 000 SYS
21 604-07902 CURB RAWP, CONCRETE, H 30. 000 SYS
22 605-06120 CURB, CONCRETE 100. 000 LFT
23 610-07788 HVA FOR APPROACHES, TYPE D 600. 000 TON
24 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 2,648. 000 LFT
25 801-06207 TEMPCQRARY PAVEMENT NMARKI NG REMOVABLE, 4 IN. 2,648. 000 LFT
26 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
27 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
28 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
29 805-02328 SIGNAL CABLE, 1C 14GA 2,500. 000 LFT
30 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 300. 000 LFT
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 600. 000 LFT
32 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 I N 17, 700. 000 LFT
33 808-06703 LI NE, THERMOPLASTIC, SCQLID, WHITE, 4 IN 27, 500. 000 LFT
34 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 14, 300. 000 LFT
35 808-75278 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SCLID, YELLOW 1, 000. 000 LFT
36 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 1, 250. 000 LFT
37 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 900. 000 LFT
38 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

39 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN 4, 500.- 000 LFT
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CALL ORDER : 670 CONTRACT ID : M-27638-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 8. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP

8 203-02000 EXCAVATI ON, COMMON 158. 000 CYs

9 210-05403 MODI FI CATI ON LUWP LUWP
10 211-07454 STRUCTURE BACKFI LL 15. 400 CYS
11 213-08058 FLOMBLE BACKFI LL 60. 800 CYs
12 304-07491 HVA PATCH NG TYPE C 284. 800 TON
13 306-08034 MLLING ASPHALT, 1 1/2 IN 17, 608. 000 SYS
14 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 1, 443. 300 TON
15 406-05520 ASPHALT FCR TACK COAT 4. 200 TON
16 604-06070 S| DEWALK, CONCRETE 476. 000 SYS
17 604-07896 CURB RAMP, CONCRETE, B 54. 000 SYS
18 604-07900 CURB RAMWP, CONCRETE, F 100. 000 SYS
19 604-07901 CURB RAWP, CONCRETE, G 164. 700 SYS
20 604-07903 CURB RAMP, CONCRETE, K 18. 000 SYS
21 604-90256 S| DEWALK, CONCRETE, 6 IN 98. 000 SYS
22 605-02493 CURB | SLAND, CONCRETE 125. 000 SYS
23 605-06120 CURB, CONCRETE 824. 000 LFT
24 605-06210 CENTER CURB, C, CONCRETE 463. 000 LFT
25 610-07488 HVA FOR APPROACHES, TYPE C 9. 300 TON
26 621-06575 SCDDI NG NURSERY 362. 000 SYS
27 712-04960 RELOCATE LUWP LUWP
28 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 204. 000 LFT
29 715-05121 PIPE, TYPE 1, CRCUAR 18 IN 13. 000 LFT
30 715-05123 PIPE, TYPE 1, G RCULAR 24 IN 10. 000 LFT
31 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 107. 660 TON
32 720-02442 PI PE, PLUG EXI STI NG 2. 000 EACH
33 720-03757 MANHOLE, C15 3. 000 EACH
34 720-45015 I NLET, A8 1. 000 EACH
35 720-45410 MANHOLE, C4 3. 000 EACH
36 720-90984 MANHCLE, C2 1. 000 EACH
37 720-98174 I NLET, B15 6. 000 EACH
38 801-03290 CONSTRUCTI ON SIGN, C 4. 000 EACH
39 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 2,326. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 | N 2, 326. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 802-07060 SI G\, SHEET, RELCCATE 1. 000 EACH
44 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 144. 000 SFT
45 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 235. 000 SFT
46 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN. 16. 500 SFT
47 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH

48 805-01816 SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
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CALL ORDER : 670 CONTRACT ID : M-27638-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 805-01842 HANDHCLE, SI GNAL 6. 000 EACH
50 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
51 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 1. 000 EACH
52 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 2.000 EACH
53 805-02150 PEDESTRI AN S| GNAL HEAD, 18 IN. 16.000 EACH
54 805-02658 CABLE, COAXI AL 910. 000 LFT
55 805-05405 S| GNAL PEDESTAL, 4 FT. 1. 000 EACH
56 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 820. 000 LFT
57 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 2.000 EACH
58 805-06886 VI DEO VEH CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
59 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10. 000 EACH
60 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6. 000 EACH
61 805-78370 PEDESTRI AN PUSH BUTTON 16. 000 EACH
62 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
63 805-78420 DI SCONNECT HANGER 4.000 EACH
64 805-78445 S| GNAL SERVI CE 2.000 EACH
65 805-78467 SI GNAL CABLE, 3C 8GA 70. 000 LFT
66 805-78480 SI GNAL CABLE, 3C 14CGA 1, 295. 000 LFT
67 805-78485 SI GNAL CABLE, 5C 14GA 1, 850. 000 LFT
68 805-78490 SI GNAL CABLE, 7C 14CGA. 1, 225. 000 LFT
69 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 730. 000 LFT
70 805-78785 SI GNAL DETECTOR HQOUSI NG 5. 000 EACH
71 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 675. 000 LFT
72 805-78900 PEDESTAL FCQUNDATI ON, A 1. 000 EACH
73 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
74 805-81060 SI GNAL STRAIN PCLE, STEEL, 36 FT. 4. 000 EACH
75 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
76 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 1. 000 EACH
77 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 4 IN 477.000 LFT
78 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 2,062. 000 LFT
79 808-06705 LI NE, THERMOPLASTIC, SCLID, WH'TE, 8 IN. 111. 000 LFT
80 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 14. 000 LFT
81 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN. 4, 652. 000 LFT
82 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 13. 000 LFT
83 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 24 IN. 528. 000 LFT
84 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 724. 000 LFT
85 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 12. 000 EACH
86 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 7.000 EACH

87 808-95638 CENTER CURB PAI NTI NG 114.. 000 SFT
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CALL CRDER : 680 CONTRACT ID : M-27755-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE LI NI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 621-06559 MJULCHED SEEDI NG R 400. 000 SYS
6 725-06875 PI PE LI NER, THERMOPLASTIC, 66 IN. 186. 000 LFT
7 801-03290 CONSTRUCTION SIGN, C 2. 000 EACH
8 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 690 CONTRACT ID : M-27810-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 STCRM SEVER AND S| DEWALK REPAI R

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-91385 I NLET, REMOVE 1. 000 EACH
6 202-96133 PI PE, REMOVE 80. 000 LFT
7 203-02000 EXCAVATI ON, COVMON 57. 000 CYS
8 211-07454 STRUCTURE BACKFI LL 23. 000 CYs
9 213-04324 FLOMBLE FI LL 13. 000 CYs
10 303-07449 COVPACTED AGGREGATE, NO 73 10. 000 TON
11 604-06070 SI DEWALK, CONCRETE 103. 000 SYS
12 604-06367 JO NT MATERI AL 500. 000 LFT
13 605-06140 CURB AND QUTTER, CONCRETE 10. 000 LFT
14 621-06575 SCDDI NG NURSERY 15. 000 SYS
15 702-90915 CONCRETE, A 1. 000 CYs
16 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 10. 000 LFT
17 715-05116 PIPE, TYPE 1, G RCULAR 8 IN 12. 000 LFT
18 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 24.000 LFT
19 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 24.000 TON
20 715-95490 PIPE, RELAID, 15 IN 65. 000 LFT
21 718-52610 AGGREGATE FCR UNDERDRAI NS 1. 000 CYs
22 718-99153 GEOTEXTI LES FOR UNDERDRAI N 10. 000 SYS
23 720-45505 MANHOLE, B4, MID FI ED 2.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH

26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 700 CONTRACT ID : M-28056-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD CFFICE, A 3. 000 MOS
2 106-03285 FAILED MATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
5 304-07490 HVA PATCH NG TYPE B 200. 000 TON
6 306-08032 M LLI NG TRANSI TI ON 960. 000 SYS
7 306-08034 MLLING ASPHALT, 1 1/2 IN 22, 040. 000 SYS
8 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 2,000. 000 TON
9 406- 05520 ASPHALT FCR TACK COAT 6. 000 TON
10 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 1, 250. 000 LFT
11 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUMP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 400. 000 LFT
14 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 14, 300. 000 LFT
15 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 5, 550. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 24.000 LFT
17 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
18 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 1. 000 EACH
19 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 121. 000 EACH

20 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 135. 000 EACH
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CALL ORDER : 710 CONTRACT ID : M-28079-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 3. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LuwP LuUwP
7 202-02241 GUARDRAI L, REMOVE 200. 000 LFT
8 202-51330 PRESENT STRUCTURE, REMOVE LUWMP LUWP
9 203-02000 EXCAVATI ON, COVMON 140. 000 CYs
10 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 156. 000 CYs
11 213-08058 FLOMBLE BACKFI LL 121. 000 CYs
12 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 130. 000 TON
13 303-07662 STONE 75. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 0. 270 TON
15 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
16 616-02320 GEOTEXTI LES 181. 000 SYS
17 616-05688 RI PRAP, CLASS 1 137. 000 TON
18 621-06567 WATER 0. 300 MG
19 621-06575 SODDI NG NURSERY 63. 000 SYS
20 714-06677 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 18 FT. X 6 FT. 66. 000 LFT
21 714-44240 CONCRETE, A, STRUCTURES 7. 800 CYS
22 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 115. 000 TON
23 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4. 000 EACH
24 801-06625 DETOUR RQUTE MARKER ASSEMBLY 28. 000 EACH
25 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
26 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
27 801-07118 BARRI CADE, II11-A 60. 000 LFT
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CALL ORDER : 720 CONTRACT ID : M-28134-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 WEDGE AND LEVEL

1 105-07577 CELLULAR SERVI CE 6. 000 MOs
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 300. 000 TON
6 304-07490 HVA PATCH NG TYPE B 300. 000 TON
7 306-08034 M LLING ASPHALT, 1 1/2 IN 5, 630. 000 SYS
8 306-08043 M LLING TRANSI TI ON 1, 900. 000 SYS
9 402-07451 HVA, TYPE B, WEDGE AND LEVEL 3, 800. 000 TON
10 406-05520 ASPHALT FCR TACK CQAT 10. 000 TON
11 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 150. 000 LFT
12 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 500. 000 LFT
13 801-06640 CONSTRUCTI ON SIGN, A 42.000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 8, 730. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 134. 000 LFT
17 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH

18 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 1. 000 EACH
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CALL CRDER : 730 CONTRACT ID : M-28145-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 106-03285 FAI LED MATERI AL 1. 000 DCL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 202-96133 PI PE, REMOVE 33. 000 LFT
4 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
5 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
6 601-06855 GUARDRAI L, W BEAM CABLE TERM NAL ANCHCOR 1. 000 EACH
7 601-94689 GUARDRAI L END TREATMENT, OS 1. 000 EACH
8 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 87. 500 LFT
9 616-02320 GEOTEXTI LES 81. 000 SYS
10 616-06451 Rl PRAP, UNI FCRM 79. 000 TON
11 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
12 621-02468 SEED M XTURE, GRASS, 1 100. 000 LBS
13 715-07627 CONCRETE ANCHOR, M N. AREA 39.0 SQ FT. 1. 000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH

15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 740 CONTRACT ID : M-28173-A
LETTI NG DATE :

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 105-07038 FIELD COFFICE, A 12. 000 MO
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2.000 EACH
5 601-02103 GUARDRAI L, WBEAM SHCOP CURVED, 6 FT. 3 IN SPACI NG 120. 000 LFT
6 601-02212 GUARDRAI L POST, BRACKET, 8.5 LBS PER FT, GALVAN ZED, 200. 000 EACH
7 601-03288 GUARDRAI L, NOT OTHERW SE | DENTI FI ED 60. 000 DAL
8 601-03443 CAT UNIT FOUNDATI ON TUBE, MK ST WTH SO L PLATES, M SP 5. 000 EACH
9 601-03460 GUARDRAI L, CHANNEL 6.7 LBS PER LFT., LABOR O\LY 2.000 LFT
10 601-03462 GUARDRAI L, PCST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 300. 000 EACH
11 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTIQN, 12 FT. 6 IN 100. 000 EACH
12 601-03683 COMVBI NATI ON ATTENUATI NG TERM NAL, REPAI R, LABCR ONLY 20. 000 HRS
13 601-04754 ENERGY ABSORBI NG TERM NAL 2.000 EACH
14 601-06247 | MPACT ATTENUATOR, R2, W, TL-3 1. 000 EACH
15 601-07607 I MPACT ATTENUATCOR 1. 000 EACH
16 601-61340 GUARD RAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN 100. 000 EACH
17 601-61350 GUARD RAI L POST BRACKET, 15.5 LBS PER LFT., GALVAN ZED, 50. 000 EACH
18 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SI NGLE FACE, 7.000 EACH
19 601-62530 GUARD RAI L PI ER CONNECTI OQN, ES 1. 000 EACH
20 601-62540 GUARD RAI L PCST, PLUMB 500. 000 EACH
21 601-91428 GUARD RAI L ATTENUATI NG TERM NAL, NOCSE ASSEMBLY, MKN 12. 000 EACH
22 601-91432 GUARD RAIL ATTENUATI NG TERM NAL, SIDE PLATE, MKSD 25. 000 EACH
23 601-91504 GUARD RAIL PCST, WL, 10 IN X 10 IN 7.000 EACH
24 601-91505 GUARD RAIL PCST, W, 8 IN. X 8 IN 15. 000 EACH
25 601-91542 GQUARD RAIL BLOCK, 6 IN. X 8 IN, Bl 200. 000 EACH
26 601-91649 GUARD RAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVAN ZED 5. 000 EACH
27 601-91653 GUARD RAIL THRI E BEAM TERM NAL CONNECTOR, GALVAN ZED 5. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, OS 15. 000 EACH
29 601-95972 GUARD RAIL POST (CRT), 8 IN. X 6 | N TREATED LUVBER 5. 000 EACH
30 601-96591 GUARD RAI L PANEL, STEEL BEAM 7, 500. 000 LFT
31 601-97950 GUARD RAI'L POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN 50. 000 EACH
32 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 300. 000 LFT

33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 750 CONTRACT ID : M-28185-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUwP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
7 202-52710 S| DEWALK, CONCRETE, REMOVE 2.000 SYS
8 203-02000 EXCAVATI ON, COVMON 50. 000 CYS
9 203-02070 BORROW 90. 000 CyS
10 205-06937 TEMPCRARY SI LT FENCE 100. 000 LFT
11 303-01180 COVPACTED AGGREGATE, NO. 53 24. 000 TON
12 303-60012 AGGREGATE, 2 90. 000 TON
13 303-94433 AGEREGATE, 12 66. 000 CYs
14 304-07490 HVA PATCH NG TYPE B 38. 000 TON
15 604-91531 SI DEWALK, CONCRETE, 4 IN. 2.000 SYS
16 605-06120 CURB, CONCRETE 285. 000 LFT
17 616-02320 GECTEXTI LES 54. 000 SYS
18 616-06451 RI PRAP, UNI FCRM 10. 000 TON
19 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
20 621-06559 MJULCHED SEEDI NG R 190. 000 SYS
21 621-06570 TOP SAL 40. 000 CYS
22 715-03795 PIPE, DUCTILE IRON, 6 IN 10. 000 LFT
23 715-04752 CULVERT, ALUM NUM BOX, 36. 000 LFT
24 715-05115 PIPE, TYPE 1, O RCUAR, 6 IN 6. 000 LFT
25 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 30. 000 LFT
26 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 20. 000 TON
27 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 50. 000 LFT
29 801-06625 DETOUR ROUTE NMARKER ASSEMBLY 31. 000 EACH
30 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-07118 BARRI CADE, I11-A 144. 000 LFT
33 801-07119 BARRI CADE, I11-B 48. 000 LFT
34 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 4. 000 EACH
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 285. 000 LFT

36 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 110. 000 LFT
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CALL ORDER : 760 CONTRACT ID : M-28187-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REST AREA MCDERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NVATERI AL 1. 000 DOl
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 201-52370 CLEARI NG RI GHT OF WAY LUMP LUWP
5 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
6 205-06937 TEMPORARY SI LT FENCE 1, 500. 000 LFT
7 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 120. 000 TON
8 603-97461 TEMPCRARY FENCE 500. 000 LFT
9 603-99319 FENCE, CHAIN LINK, 84 IN 160. 000 LFT
10 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
11 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 500. 000 SYS
12 621-06559 MJULCHED SEEDI NG R 5, 200. 000 SYS
13 702-03607 CORED HOLE I N CONCRETE 2.000 EACH
14 702-90915 CONCRETE, A 2.000 CYSs
15 703-51030 REI NFORCI NG STEEL 75. 000 LBS
16 715-04503 PI PE, PVC, SHCEDULE 40, 3 IN., SLEEVE 228. 000 LFT
17 715-06814 PI PE, SAN TARY SEVER, 4 IN 59. 000 LFT
18 715-39010 PI PE, SEWER, 8 IN 309. 000 LFT
19 715-90052 LI FT STATI ON LuwP LUWP
20 715-92874 Pl PE ENCASEMENT 241. 000 LFT
21 715-93404 PIPE, PVC, SEWER, 8 IN 731. 000 LFT
22 720-44025 CASTING 4, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
23 720-45410 MANHOLE, ¢4 5.000 EACH
24 720-45510 MANHOLE, C4, MODI FI ED 2.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
27 801-06624 STANDARD BARRI CADE, [11B, WTH SIG\NS 2.000 EACH
28 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 48. 000 DAY
31 807-02560 ELECTRI CAL WORK LUWP LUWP
32 807-03694 BUI LDI NG ELECTRI CAL LUWP LuUwP
33 807-08214 CONDUI T, PVC, 2 IN, SCHEDULE 40, FOR ELECTRI C 50. 000 LFT

34 807-87085 ELECTRI Cl AN 24.000 HRS
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CALL CRDER : 770 CONTRACT I D M - 28202- A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE AND REPAI R
1 601-01838 GUARDRAI L PCST, GALVANI ZED, PLUMB I N PLACE 500. 000 EACH
2 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTION, 12 FT. 6 IN 10. 000 EACH
3 601-05999 CURVED TERM NAL END 25. 000 EACH
4 601-52540 GUARDRAI L TERM NAL SECTI ON, W BEAM 4. 000 EACH
5 601-61340 GUARD RAIL PCST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 200. 000 EACH
6 601-61390 GJARD?AI L TERM NAL END SECTI ON, CLRVED SI NGLE FACE, 25. 000 EACH
7 601-61400 GUARD RAI L BURI ED END, GALVAN ZED, SI NGLE FACE 10. 000 EACH
8 601-61401 GUARD RAIL BURI ED END, STEEL, W TH CONCRETE 4. 000 EACH
9 601-61545 GUARD RAIL PCGST, ALUM NUM | NSTALL 30. 000 EACH
10 601-61550 GUARD RAIL TERM NAL END SECTI QN, ALUM NUM 4. 000 EACH
11 601-62070 GUARD RAI L, STEEL BEAM GALVAN ZED 12, 000. 000 LFT
12 601-62080 GUARD RAIL, STEEL BEAM CURVED SECTI ON, GALVAN ZED 200. 000 LFT
13 601-62090 GUARD RAI L, STEEL BEAM | NSTALL 7, 000. 000 LFT
14 601-62100 GUARD RAI L PCST, STEEL, | NSTALL 400. 000 EACH
15 601-62110 GUARD RAIL, CHANNEL, 6.7 LBS PER LFT., |INSTALL 3, 000. 000 LFT
16 601-62150 GUARD RAIL PCST, 15.5 LBS PER LFT., GALVAN ZED, 30. 000 EACH
17 601-62450 GUARD RAI L BREAKAWAY CABLE TERM NAL, GALVAN ZED, TOTAL 3. 000 EACH
18 601-62460 GUARD RAI L ANCHOR CABLE ASSEMBLY, 0.75 IN 5. 000 EACH
19 601-62480 GUARD RAI L BREAKAWAY CABLE TERM NAL, POST CR ALTERNATE 5. 000 EACH
20 601-62490 GQUARD RAIL, A BREAKAWAY CABLE TERM NAL FOUNDATI ON PCST 2. 000 EACH
21 601-62510 GUARD RAI L BREAKAWAY CABLE TERM NAL, M CHI GAN END SHOE 4. 000 EACH
22 601-62554 GUARD RAI'L, TUBING ELLIPTICAL, ALUM NUM | NSTALL 700. 000 LFT
23 601-62580 GUARD RAI L SPLI CE BAR, ALUM NUM 35. 000 EACH
24 601-91197 GUARD RAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE, 150. 000 EACH
25 601-91426 GUARD RAI L TERM NAL END SECTION, A 2.000 EACH
26 601-91504 GUARD RAIL POST, W, 10 IN X 10 IN 4.000 EACH
27 601-91505 GUARD RAIL PCST, W, 8 IN. X 8 IN 4. 000 EACH
28 601-91511 GQUARD RAIL POST, W, 8 IN. X 8 IN 4.000 EACH
29 601-92271 GUARD RAI L POST BRACKET, GALVAN ZED, LABCR ONLY 300. 000 EACH
30 601-93346 GQUARD RAI L CONNECTOR, AS 3. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
32 601-94689 GUARDRAI L END TREATMENT, ©S 6. 000 EACH
33 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, ©S 6. 000 EACH
35 601-94690 GUARDRAI L END TREATMENT, M5 2. 000 EACH
36 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
37 601-94690 GUARDRAI L END TREATMENT, MS 2.000 EACH
38 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
39 601-95972 GUARD RAIL POST (CRT), 8 IN. X 6 I N TREATED LUMBER 10. 000 EACH
40 601-97950 GUARD RAI L POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 60. 000 EACH
41 601-99108 GUARDRAI L, WBEAM DQUBLE FACED, 6 FT. 3 IN. SPACI NG 200. 000 LFT
42 702-93722 CONCRETE, C 7.000 Cys
43 711-93593 OFFSET BRACKET, STEEL 10. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
48 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 770 CONTRACT ID : M-28202-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 GUARDRAI L VAl NTENANCE AND REPAI R

49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






